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IMPORTANT NOTICE
        PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

Selection Date: June 28, 2006 
 

The following revisions have been made to this Special Professional Transportation 
Bulletin. If you downloaded the bulletin prior to the noted revision date, you should 
incorporate the revisions or download and use a new copy of the bulletin.  
 
REVISION DATE: There are no revisions as of April 20, 2006. 
 
 



STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1.  It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski  
Consultant Unit Chief 
E-mail:  kowalskicl@dot.il.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment  
2300 South Dirksen Parkway 
Room 330 
Springfield, IL 62764 
 
 
 
 
 

http://www.dot.il.gov
http://www.dot.il.gov


TIPS & TOOLS

To save:
To save a section "right click" on the link and select "save target as".  To save ��
the entire bulletin select "Download Complete Bulletin".  This will save the 
self-extracting zip file.  
 
To access web links:
The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time.  When a web link is clicked on, a dialog
box will appear:
“A Web Browser has not been specified.  Do you want to configure the web link”.
Click YES.
Another dialog box will appear.  Select the drop down list “connection type” then
select an Internet browser.  (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

   To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:
To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy.  Open word processing application and paste.

To paste in Word.  Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1".  You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.



Tentative Schedule 
For 

Professional 
Transportation Bulletins 

 
 

 
ACTIVITY 

 

 
PTB 141 

 
PTB 142 

 
PTB 143 

 
PTB 144 

 
PTB 145 

 
PTB 146 

 
PTB 147 

 
PTB 148 

 
PTB 149 

          
PUBLISH PTB 20-Jul-06 12-Oct-06 11-Jan-07 05-Apr-07 28-Jun-07 11-Oct-07 10-Jan-08 10-Apr-08 10-July-08

          
STATEMENTS OF          

INTEREST 03-Aug-06 26-Oct-06 25-Jan-07 19-Apr-07 12-Jul-07 25-Oct-07 24-Jan-08 24-Apr-08 24-Jul-08 
ARE DUE          

          
SELECTION MEETING 04-Oct-06 03-Jan-07 28-Mar-07 20-Jun-07 12-Sep-07 09-Jan-08 02-Apr-08 25-Jun-08 24-Sep-08

          
 



E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe
Acrobat 4.0 version or greater.

Electronic submittals should be made to the Central Office only.  The Central Office will forward
the necessary consultant information to the Districts and other Bureaus or Divisions.  All
electronic submittals should be addressed to SOIPTB@dot.il.gov.

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code
which must be used when submitting electronic Statements of Interest.

It is important that your e-mail appear exactly like the attached sample described below:
(Note:  ABC Engineering is used for example purposes only.)

� The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEMS

(Example:  ABC Engineering PTB 122, Items 2, 15, & 22)  If there will be more than one e-
mail please note as follows:  1 of the total number etc.  
(No additional data or extra characters -- # signs, parentheses, etc. – should appear in the
subject line.)

� The first line of your e-mail should indicate your Firm Name, PTB and Item Number(s) on
which your firm is submitting.

(Example:  ABC Engineering has submittals for PTB 122, Items 2, 15, and 22.)

� The second line should list the name and phone number of your firm’s contact person.

� Each attachment  must be labeled as indicated below:

1) For each Item on which you are submitting, use your 2-6 character Firm Name Code,
immediately followed by the 2-digit Item Number (i.e., 01 through 99).

(Example:  ABCENG02.pdf)

2) For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code,
followed by WL.

(Example:  ABCENGWL.pdf)

3) For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by
DS.

(Example:  ABCENGDS.pdf)



Please review the following example:

� ABCENG02, ABCENG15 and ABCENG22 are the Statements of Interest for the submitted
Items and must include Exhibit A.  Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A.  If Exhibit B is required, include it
next, followed by resumes of individuals listed on page 2 of Exhibit B.

� ABCENGWL is the Current Obligation Form.  Only one copy of the Current Obligation Form
is required.  Do not send the instructions.

� ABCENGDS is the Disclosure Forms.  Include a cover sheet with PTB #___ & Item(s) ____,
Form A, Form B and Form for Offerors That Have Previously Submitted Form A.  Only one
copy of the Disclosure Forms is required.  Do not send the instructions.

The size limitation on an incoming e-mail is 2 MB.  If you exceed this limit, you must separate
contents into multiple e-mail. Identify the number of e-mails being sent, (i.e. 1 of 3) Scanned
images, color graphics, and photographs which are converted to Adobe Portable Document
Files (PDF) can be very large.

Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks.
The file should then be converted to a PDF.

The Exhibits, Current Obligation and Disclosure Forms are available as word documents and
should be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html
The bookmarks for the Exhibits, Current Obligations and Disclosure forms are also linked to the
web-site.

The Word documents are labeled as follows:
Exhibits =  EXHAB

Current Obligation Form =  CURRENT OBLIGATIONS
Disclosure Forms =  DISC2

Complete the Word documents then convert them to Adobe PDF for the submittal.

Do not send zipped files, as we do not have the software to open them.

If you have questions about electronic submittals, please contact Carrie Kowalski at
KOWALSKICL@dot.il.gov.

http://www.dot.il.gov/desenv/deform.html


NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the 
following link: http://www.dot.il.gov/dobuisns.html 
   

     
                                      
• Region 1 
• Diane O’Keefe 

• District One 
• Items 1-10 
 

• Region 2 
• Gregory Mounts 

• District 2 
• Items  11-22 

• District 3 
• Items 23-24 
 

• Region 3 
• Joseph Crowe 

• District 4 
• Items 25-26 

• Region 4 
• Christine Reed 

• District 6 
• Item 27-29 

• Region 5 
• Mary Lamie 

• District 8 
• Items 30 

• District 9 
• Items 31-33 
 

• Bureau of Design & 
Environment 

• Michael Hine 
• Item 34 

 

• Bureau of Bridges and 
Structures 

• Ralph Anderson 
• Item 35-36 

  

   
 

Link for 
negotiation 
information 



NOTICE 
FOR CHANGE IN  

RATES ESCALATED 
Effective with the selection of  

PTB 139, April 5, 2006 
 

Any Prime agreements prior to PTB 139 and 
associated supplements will be processed at a rate of 
no more than 5%.  
 
Beginning with the selection of PTB 139, April 5, 
2006, and all associated supplements, the escalation 
rate will be no more than 3%.   
 
This does not effect the procedure for calculating the 
agreement’s upper limit of compensation nor how to 
invoice labor.  Average hourly rates per employee 
classifications will still be escalated for each year of 
the contract and the employees’ actual salary is 
invoiced. 
 
If you have any questions please call Cheryl Cathey 
at (217) 782-7557.  



ILLINOIS DEPARTMENT OF TRANSPORTATION 
NOTICE 

For  
VENDOR DELINQUENT DEBT 

 
 
Effective March 1, 2006 prior to awarding any contract or entering into any agreement, state 
agencies are required to inquire, using the vendor FEIN or SSN, the Comptrollers Offset 
System to determine if any delinquent debt has been placed by a state agency.  This inquiry 
shall be made for the prime vendor and each known subcontractor/sub consultant. 
 
Any bidder/offerer as a prime contractor or consultant that is found to have delinquent debt 
will be considered not responsive.  No award can be made. 
 
If a subcontractor/subconsultant is found to have delinquent debt approval can not be given 
until the debt has been satisfied.  The Department will notify the prime contractor/consultant 
when a subcontractor/subconsultant is found to be delinquent. 
 
A firm may contact The Office of the Comptroller to determine if they have delinquent debt.  
All consultants, contractors, subconsultants and subcontractors are strongly encouraged to 
do so now, and to satisfy any outstanding debt/issues, to avoid their bid/proposal being 
declared not responsive or delays in award due to subcontractor/subconsultant issues. 
 
For PTB 140 and future Professional Transportation Bulletins the following form must be 
completed and submitted with your Statements of Interest.  The form and an example are 
included in this PTB.   Please review the form and the example.   
 
Any prime consultant that is found to have delinquent dept will not be considered for 
selection.  
 
Questions concerning consultants and/or subconsultants may be directed to Cheryl Cathey 
at 217-782-7557. 
 



PTB #  & Item(s) #   
 

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 

I certify that                                           with the FEIN or SSN number of                 
 (FIRM Name) (FEIN/SSN) 

 
is in compliance with  the Delinquent Payment Statement as stated above.   
                                                
 (SIGNATURE & DATE) 
 
 
List all known subconsultants and the PTB Item(s): 
                  
                  
                  
                  
                  
                  
                  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



EXAMPLE ONLY 
(Red text is for information only) 

PTB # 140 & Item(s) #  2, 3, & 5 
   List all items prime has in for Statements of Interest  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 

I certify that  ABC Engineering, Inc. with the FEIN or SSN number of 555-55-5555 is 
in compliance with the Delinquent Payment Statement as stated above. SIGNED 
& DATED. the signature is from the appicable firm, do not sign for the SUBS. 
  
 
This is for all subconsultants the prime will be using on all items on this PTB.  If you are 
not using subconsultants write NONE. 
List all known subconsultants and the PTB Item(s): 
 Joes Engineers, Inc. Item 2 & 5 
 Bridge, Inc., Item 3 
 Survey Corp. Inc. Item 2, 3, & 5 
               
               
               
               
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  
 
THIS WOULD BE SUBMITTED AS ONE PDF FILE AND WOULD BE NAMED “ABCENGDP.PDF.  THE 
FILE WOULD CONTAIN FOUR PAGES, CONSISITING OF ONE FOR THE PRIME AND ONE FOR 
EACH OF THE SUBS. 



EXAMPLE ONLY 
(Red text is for information only) 

 

PTB # 140 & Item(s) # 2 & 5  
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 2 would be a subconsultant 

I certify that  Joes Engineers, Inc. , with the FEIN or SSN number of 666-66-6666, is 
in compliance with the Delinquent Payment Statement as stated above. 
 SIGNED AND DATED BY APPLICALBE SUBCONSULANT FIRM 
  
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



EXAMPLE ONLY 
(Red text is for information only) 

PTB # 140 & Item(s) # 3 
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 3 would be a subconsultant 

I certify that  Bridge, Inc. , with the FEIN or SSN number of 777-77-7777, is in 
compliance with the Delinquent Payment Statement as stated above.  SIGNED 
AND DATED BY APPLICALBE SUBCONSULANT FIRM 
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



EXAMPLE ONLY 
(Red text is for information only) 

 

PTB # 140 & Item(s) # 2, 3 & 5 
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 4 would be a subconsultant 

I certify that  Survey Corp., Inc. , with the FEIN or SSN number of 888-88-8888, is in 
compliance with the Delinquent Payment Statement as stated above.  SIGNED AND 
DATED BY APPLICALBE SUBCONSULANT FIRM 
  
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



NOTICE 
FOR 

METHOD OF CONTRACTING 
 
For any project advertised after December 1, 2005, FHWA will not participate in projects 
using the DLM method of payment.  With the new Federal transportation bill and to allow 
greater flexibility with funds, we are exploring the option of using the Cost Plus Fixed 
Fee Method (CPPF) of compensation for our consulting engineering projects.   
 
Some advertisements have been designated as CPFF while others contain both 
payment options so the issues can be examined and the best payment method 
determined on or before the selection June 28, 2006.   

 
For the advertisements containing both payment options, the following paragraph has 
been included in the Professional Transportation Bulletin Items: 
 
“This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee 
(CPFF) method of contracting.  The method of contracting will be determined at the 
initial meeting. “ 
 
 
 
 
 
NOTE: 
Upper limit of compensation: 
CPFF:   = Direct Labor + Direct Costs + Overhead + Fee 
 = DL+ DC + Actual OH*DL + Fee 
 
Where Fee = 14.5% [DL (2.24 + R) + DC (in house)]; 
(approximately equal to the 2.8 DLM) 
 
 



 

Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

 PROFESSIONAL TRANSPORTATION BULLETIN 140
 April 20, 2006

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.   
 
IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or the requirements 
of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU
CHIEF PRIOR TO 4:30 P.M. LOCAL TIME, May 4, 2006.  STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.   
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
 

http://www.dot.il.gov/Doing
chapmanke
Underline



Guidelines for Submitting Statements of Interest (SOI) 
 
Firms must be prequalified in all of the advertised areas listed in the project advertisement even
if they plan to subcontract part of the project, except where noted in a specific project
advertisement. 
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects listed 
herein by submitting a separate Statement of Interest (SOI) for each project that includes the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number.  No 

additional information is required on the cover. 
 
2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) No color graphics/photographs should be included in the submittal because of the size limitation on 

incoming e-mail is 2 MB. 
 
5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI) 

a) List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project advertisement. 

b) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two 
pages and must be relevant to the expertise required for the specific project. 

c) Designate the estimated time required to complete the project using the personnel presented. A 
completion date and/or number of months to complete the project should also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform. Subconsultants must be 
prequalified in the area of work they will be performing. 

 
6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental 
Assessment and Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the 

most recent projects and should be concise and relevant to the expertise required for the specific 
project. If there are several projects with the same work completed, then one summary would be 
adequate with each location and the project manager noted for each. This information should be 
shown at the end of the SOI. 

 
8) Any other information specifically requested in the project advertisement should be included where 

specified in the submittal. 
 
9) The Instructions for completing the Current Obligation documents immediately precede the Current 

Obligation forms. The Current Obligation Forms should be a separate document from the SOI.  Only 
one copy, sent to the Central Bureau of Design and Environment, is required. 

 
10) Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding 

Forms A and B. Disclosure Forms should be a separate document from the SOI. A cover should be 
provided with a statement similar to the following: “The Form A disclosures (or Certification 
Statement) and the Form B disclosures are being submitted for PTB # ____, Item(s): ____.” Only 
one copy, sent to the Central Bureau of Design and Environment, is required. In addition, Form B 
should not include IDOT projects, since this information is already included in the Current 
Obligations. 



Guidelines for Submitting Statements of Interest (SOI) 
 
11) Exhibit A, Exhibit B, the Current Obligations Form, and the Disclosure Forms are available as word 

documents on our web site: http://www.dot.il.gov/desenv/deform.html. The Disclosure is labeled as 
DISC2. The Exhibits are labeled as EXHAB. The Current Obligations are labeled CURRENT 
OBLIGATIONS. 

 
The following addresses may be used when a hard copy of the SOI is requested in the advertisement: 
 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
Regional/District copies should be addressed as follows: 
 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 
Region 2 
Mr. Gregory Mounts 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

Mr. Gregory Mounts 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

Region 3 
Mr. Joe Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

Mr. Joe Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

Region 4 
Ms. Chris Reed 
District 6 
126 East Ash St. 
Springfield, IL 62704 

Ms. Chris Reed 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 

 
To verify that the Department has received your Statements of Interest you may call (217)785-4784. 
 



Table Of Contents 
PTB 140 

  Item # County Description 
   
Region 1 /District 1  
   
1. Will Phase III engineering services for I-55 project from I-80 to US 30 

(Plainfield Rd.) 
   

2. Will Phase III engineering services for I-55 project from US 30 
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1. Job No. C-91-093-05, I-55:  I-80 to US 30 (Plainfield Rd.) Phase III Project, Will County, 
Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 29, 2006 at 8:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required the I-55 project from approximately I-80 to US 30.  
The project is anticipated to consist of the widening and resurfacing of I-55 to provide a third 
lane in both the north bound (NB) and south bound (SB) directions of travel; removal of the 
bridge decks and widening of the I-55 SB bridge crossing over the CSX Railroad and the I-55 
NB and SB bridges crossing over U.S. 30; widening of the I-55 NB and SB bridges crossing 
over Sunnyland Drain.  The work to be performed under this contract shall include, but not be 
limited to, bridge deck removal, pavement and shoulder removal, bituminous surface removal, 
and removal of other miscellaneous items; substructure widening, bridge decks, bridge crash 
wall modification bituminous patching, bituminous resurfacing, bituminous and PCC pavement 
widening, bituminous and PCC shoulders, concrete median barrier, storm sewers and 
appurtenances, culverts, pipe under-drains, landscaping, electrical conduit installation, sign 
foundations, erection of overhead sign structures, sign panels, pavement markings, and all 
incidental and collateral work necessary to complete the project.  All work for this project will be 
in English units. 
 
The following structures are anticipated to be included in this project: 
 

• 099-0312 - SB I-55 over CSX Railroad 
• S.N. 099-0030 – IL-59 over I-55 
• S.N. 099-4642 – IL-59 over I-55 
• 099-0139 – US 52 over I-55 
• 099-0209 – Black Road over I-55 
• 099-0014 – SB I-55 over Sunnyland Drain 
• 009-0015 – NB I-55 over Sunnyland Drain 
• 099-0210 – Caton Farm Road over I-55 
• 099-0016 – NB I-55 over US-30 
• 099-0017 – SB I-55 over US-30 

 
The department will furnish the Consultant with contract plans and specifications.   
 
The estimated construction cost for this project is $61,250,000.  The Consultants work is 
anticipated to consist of on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  The construction completion date is 
expected to be by September 20, 2007 + 10 working days.  The Consultant must complete and 
submit final measurements, calculations and final contract records documents to the department 
no later than six (6) weeks after the construction completion date.    
 



Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• Two Assistant Liaison Engineers. 

• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



2. Job No. C-91-094-05, I-55:  US 30 (Plainfield Rd.) to Weber Rd. Phase III project,  Will 
County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 29, 2006 at 10:00 A.M. the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required for the proposed inside pavement widening in order 
to provide three 12-foot lanes in each direction with adjacent 6.5-foot inside shoulders 
separated by a concrete barrier.  In addition, proposed ramp and auxiliary lane widening will 
occur at the northbound entrance and southbound exit ramps at the U.S. 30 interchange and at 
the northbound entrance and southbound exit ramps at the Weber Rd. interchange.  The main 
structural feature improvements include inside deck and sub-structure widening at the dual 
bridge structures crossing over the EJ&E Railroad, Abandoned Materials Service Railroad, and 
Mink Creek.  Also, the existing single span structures at Lily Creek will be replaced with a triple 
box culvert.  The southbound structure crossing the EJ&E Railroad will also be widened to the 
outside.  Other project work consists of mainline pavement resurfacing, milling and resurfacing 
of the existing outside shoulders, pavement patching, installation of an enclosed main drain 
storm sewer under the median, along with other drainage improvements, conduit installation, 
erosion control, traffic control and protection, crash investigation site locations, signing and 
pavement marking, cantilevered signs, landscaping, and other related work items needed to 
complete the project.  All work for this project will be in English units. 
 
The following structures are anticipated to be included in this project: 
 

• 099-0018 – NB EJ&E 
• 099-0019 – SB EJ&E 
• 099-4615 – NB Mink Creek 
• 099-4616 – SB Mink Creek 
• 099-0022 – NB Abandoned Materials Service Railroad 
• 099-0023 – SB Abandoned Materials Service Railroad 
• 099-0024 – NB Lily Cache Slough 
• 099-0025 – SB Lily Cache Slough 
• 099-0212 – Renwick Road 
• 099-0176 – Lockport Road 
• 099-0031 – IL 126 flyover ramp 
• 099-0281 – Weber Road 

 
The department will furnish the Consultant with contract plans and specifications.   
 
The estimated construction cost for this project is $61,250,000.  The construction completion 
date is expected to be by September 20, 2007 + 10 working days.  The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the construction completion date.    
 



Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• Two Assistant Liaison Engineers. 

• Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



3. Job No. D-91-332-06, FAU 1321 (IL 19) (Irving Park Rd.) at York Rd., DuPage County, 
Region One/District One. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 15% DBE participation.   
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
  
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 30, 2006 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for preparation of contract plans, specifications and 
estimates, including TSL, structure, roadway plans for improvements to the IL 19 at York Road 
intersection.  The Consultant’s work is expected to consist of preparing plans for a railroad and 
a roadway runaround for IL 19 which will need to be completed in advance of the intersection 
improvements.  It is anticipated that the proposed drainage system will involve a pump station.  
Plans are expected to include the installation of a total of three interconnected traffic signals 
within the project limits.  Upgrades to the existing roadway lighting and underpass lighting are 
also anticipated. Coordination with local agencies includes but is not limited to, DuPage County, 
the City of Chicago, railroad companies, the O’Hare Modernization Program and the Illinois 
State Highway Toll Authority will be required.  All work for this project will be in English Units.  
 
The following structures are anticipated to be included in this project: 
 

• Proposed railroad overpass structure (+/- 120 feet long) for the Canada Pacific Railroad 
(CPRR).   

• A proposed overpass structure (+/- 120 feet long) for York Rd. over IL 19 is also under 
consideration.   

• The project will involve structure plan preparation for proposed multiple cell box culverts 
or culvert extensions and retaining walls.   

 
The department will furnish the Consultant with project report, location drainage study, hydraulic 
report, CADD files and survey data and pavement design, and pump station plans.   
 
The estimated construction cost for this project is $40,000,000.  The Consultant's work includes 
preparation of contract plans, specifications and estimates, including TSL and structure plans, 
roadway plans and all other work required to complete the IL 19 at York Rd. project.  The 
completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge 

who is directly involved in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations 

and preparation of the Drainage Report (must be an Illinois Licensed Professional 
Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads & Streets) 
Structures (Highway: Typical) 
Structures (Railroad) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



4. Job No. C-91-207-01, US 6 (159th St.): East of Park Ave. under the Canadian National 
Railroad Bridge, Phase III Project, Cook County, Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 20% DBE participation.   
 
For DLM the Complexity Factor for this project is 0.003 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 29, 2006 at 2:00 P.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of US 6 (159th St.) from 
approximately east of I-294 to east of IL 1 (Halsted St).  The general scope of work is 
construction of a new 3-track CN RR bridge over US 6, relocation of utilities, RR roadbed and 
track construction, minor roadway work and maintenance of traffic.  A detour for wide load traffic 
will be provided during construction.  All work for this project will be in English units. 
 
The following structure, S.N. 016-2754 – CN Railroad Bridge over US 6, is anticipated to be 
included in this project.  The department will furnish the Consultant with contract plans and 
specifications.   
 
The estimated construction cost for this project is $6,191,000.  The Consultant’s work is 
expected to include performing on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  The construction completion date is 
expected to be by June 29, 2007 + 15 working days.  The Consultant must complete and submit 
final measurements, calculations and final contract records documents to the department no 
later than six (6) weeks after the construction completion date.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• Assistant Liaison Engineer. 
 

• Materials QA Technician. 
 

• Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT Class S-14, Documentation of 
Contract Quantities. 

• The Survey Chief.  
 
Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



5. Job No. D-91-174-03, FAI 94 (I-94/Edens Expressway) from Lake Cook Rd. to Lawrence 
Ave., Cook County, Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 10% DBE participation. 
 
For DLM the Complexity Factor for this project is 0.003 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be utilizing are scheduled to attend an initial meeting on June 30, 2006 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for the resurfacing of I-94 (Edens Expressway) from Lake Cook Rd. to Lawrence 
Ave. within Cook County.  All work for this project will be in English units. 
 
The department will furnish the Consultant with available microfilm, bridge repair survey notes, 
patching surveys and other available information.   
 
The estimated construction cost for the project is $19,700,000.  The Consultant’s work includes 
the preparation of contract plans, specifications and estimates.  This work also includes bridge 
repair details, resurfacing plans, pavement marking plans, maintenance of traffic plans and all 
other work necessary to complete the project.  The completion date for this contract will be 10 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual in charge 
who is directly involved in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation (must 
be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 
 

• The person who will perform/supervise the work in the area of drainage calculations 
and preparation of the Drainage Report (must be an Illinois Licensed Professional 
Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
 

 
 
 



 
 
Firms must be prequalified in the following categories to be considered for this project:   

 
Highways (Freeways) 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



6. Job No. P-91-313-06, Data Bank Management for Various Projects, Various Counties, 
Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 10, 2006 at 1:00 P.M. at the Region 
One/District One Office in Schaumburg. 
 
A Data Bank management Consultant (DBMC) is required for field collection and office 
processing of roadway, structure, railroad and traffic monitoring data as outlined in the various 
Illinois Highway Information System (IHIS) manuals, located on the IDOT website under the 
“Doing Business” link. Proficiency in computer technology, Microsoft Office applications and 
geographical information system (GIS) applications is required.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  All 
work for this project will be in English units.  
 
The DBMC will be expected to perform work similar to an IDOT Data Bank supervisor and Staff, 
and report to the Data Bank Manager. The DBMC and staff (as many as three people may be 
required) will be expected to perform work in the District offices and in the field as required. This 
work will include working directly with IDOT staff members and will require regularly inputting 
and updating IDOT proprietary applications and databases along with field data collection.  
 
When the DBMC are conducting field data collection and verification they may be required to 
use State issued vehicles and equipment. All DBMC personnel must have valid Illinois driver’s 
license, and additional insurance may be required.  It is required that three staffers be made 
available for initial training in the event of later personnel changes by the DBMC. This is to 
insure continuity and availability of trained personnel throughout the contract. After the initial 
training it shall be the responsibility of the Consultant to provide trained personnel. The measure 
of acceptable product will be the accuracy, completeness and timeliness of the work performed.   
 
The Consultant's work may include, but is not limited to, collection and processing of various 
highway related data.  
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the Special Studies (Traffic) category to be considered for this 
project. 
 
Statements of Interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address:  SOIPTB@dot.il.gov. 



7. Job No. D-91-337-06, Phase II Various Projects,  Various Routes, Various Counties,  
Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 6, 2006 at 10:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for plan preparation, plan review and route surveying 
on various projects in District One.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis.  All work for this project will be in 
English units. 
 
The Consultant’s work may include contract plan preparation of various projects which may 
include bridge repair and/or miscellaneous structure work as required, roadway improvements, 
review of plans by other consultants and local agency consultants for roadway and bridge 
reconstruction projects and supplemental field surveying for various projects.   
  
The department will furnish the Consultant with available microfilm, bridge repair survey notes, 
patching surveys and other available information.   
 
It is anticipated that this contract will include involvement with the preparation of approximately 5 
contract plans, review of fifteen (15) to thirty (30) plan sets with an approximate construction 
cost ranging from $1,000,000 to $15,000,000. The completion date for this contract will be 12 
months after authorization to proceed.  The agreement with the Consultant will have an option 
for renewal by the department for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will assume the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be 

an Illinois Licensed Structural Engineer).  In addition, the staff performing this work must 
be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform/supervise the work in the area of route surveying (must be 
an Illinois Licensed Professional Surveyor). 



 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 
Special Services (Route Survey) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



8. Job No. D-91-339-06, Various Geotechnical Investigations, Various Counties, Region 
One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 12, 2006 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase I and/or II engineering services are required for all work required for preparation of 
Roadway Geotechnical Reports (RGRs) and Structure Geotechnical Reports (SGRs) at various 
locations throughout the District.  In addition to RGRs and SGRs, the work may also consist of 
pavement cores and evaluations, ground water studies, and specialized geotechnical analysis 
and design as needed.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The department will furnish the Consultant with the available plans, historical data, and survey 
bench marks necessary to perform the work.  Plans may be either electronic or paper. 
 
The Consultant's work includes all management, layout, traffic control, drilling, laboratory 
testing, analysis, drafting, and report preparation necessary for RGRs and SGRs or other 
projects as assigned.  The completion date for this contract will be 24 months after authorization 
to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents. 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the Special Services (Geotechnical Engineering: Complex) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



9. Job No. D-91-338-06, Various Quality Assurance Testing, Various Counties, Region 
One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant is 
using are scheduled to attend an initial meeting on July 5, 2006 at 10:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, and pipe and precast 
producers.  The project includes Complete Quality Assurance Testing in accordance with the 
Standard Specifications for Road and Bridge Construction, Policy Memorandum 05-01 and all 
appropriate contract special provisions, plan notes and/or details.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as needed basis. 
All work for this project will be in English units. 
 
The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, and pipe and precast facilities. 
 
The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will maintain records and submit documentation of all QC and QA activities 
required by the construction contract and Policy Memorandum 05-01.  The completion date for 
this contact will be 12 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer who will assume duties as project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level 1 and Level II (HMA and PCC) Testing Technicians. 

• The Materials QA Technician. 

Firms must be prequalified in the Special Services (Quality Assurance) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



10. Job No. D-91-201-06, Traffic Signal Coordination and Timing (SCAT) Projects, Various 
Counties, Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 5, 2006 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for developing traffic signal coordination and timing 
for various systems located in District One.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
will be in English units. 
 
The department will furnish the Consultant with manuals, plans, and/or other available 
information.   
 
The Consultant's work is anticipated to include accomplishment of one or more of the following 
tasks:   
 

• After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program. 

• Data Collection - Field collection of traffic counts, turning movements, signal phasing, 
signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis - Appropriate computer models, such as SIGNAL, Transyt 7F, Passer II, 
and Synchro will be run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans will be generated utilizing the 
existing signal equipment and also equipment with minor recommended enhancements 
using the existing signal phasing and recommendations for improving signal phasing.  
Engineering judgment will be used to select the final plan to be recommended for 
implementation. 

• Implementation - The approved Time-of-Day optimization plan will be placed in operation 
with any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then 
be implemented and fine-tuned. 

• Evaluation - A study of the effectiveness of the optimization plan will be conducted.  
Benefits will be estimated in terms of travel delay reductions, fuel savings, and reduction 
of carbon monoxide emissions.  Recommendations for further enhancements to the 
optimization plan and/or equipment modifications may be requested for locations where 
the operation is still unsatisfactory. 

 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work necessary to prepare traffic signal coordination 

and timing optimization plans. 
 
• The person who has the necessary experience with traffic signal equipment and who will 

recommend equipment enhancements, implementation of the optimization plans, and 
recommend any fine-tuning adjustments. 

 
• The person who conducts the evaluation of the optimization plans. 
 
• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 

operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted optimization, and a listing of prior traffic adjusted programs recently 
implemented by the individual(s).  The individual(s) must demonstrate through past 
optimization the ability to set-up a closed-loop traffic responsive system using both 
volume and occupancy settings.  The individual(s) must demonstrate recent District One 
experience in the development of traffic signal coordination and timing, utilizing the 
District’s standard traffic controllers: Eagle and Econolite. 

 
Firms must be prequalified in the Special Studies [Signal Coordination & Timing (SCAT)] 
category to be considered for this project.  Statements of interest must also include a list of 
projects (provide date and location) they have done involving traffic signal coordination and 
timing. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



11. Job No. P-92-061-90, FAP 638 (IL 82), Structure Under Iowa Interstate Railroad in 
Geneseo, Henry County, Region2/District Two. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 29, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required for the preparation of a Feasibility Study Report for a 
structure that carries IL 82 under the Iowa Interstate Railroad (IAIS RR) in Geneseo.  This 
structure is located in downtown Geneseo, careful consideration to the surrounding area will be 
necessary.  Existing truck traffic currently utilizes another route to cross the railroad.  The 
existing alignment is deficient due to a 10 foot vertical clearance under the railroad structure.  
This structure accommodates two-way traffic, but is narrow. This structure does have a 
separated opening for pedestrian usage and accommodations for future pedestrian usage 
should be considered.  Additional coordination with the City of Geneseo and IAIS Railroad to 
determine the best possible solution is also anticipated. All work for this project will be in English 
units. 
 
The Consultant’s work will include basic data collection, field surveys and all other work 
necessary to complete a Feasibility Study Report. 
 
The estimated construction cost of this project is $3,000,000. The completion date for this 
contract will be 15 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 
Firms must be prequalified in the Special Studies (Feasibility) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



12. Job No. C-92-092-06, FAI 39 (I-39) over Kishwaukee River, Winnebago County, Region 
Two/District Two. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
For DLM the Complexity Factor for this project is 0.008. 
For CPFF the Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 30, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase III Engineering services are required for proposed improvements to the existing twin 
structures carrying I-39 over the Kishwaukee River, 0.8 miles south of Blackhawk Rd. The 
existing structures at this location are 5-span precast, post-tensioned segmental concrete box 
girder bridges, which were originally constructed in 1980 using the balanced cantilever method.  
A study performed during Phase II engineering services determined the stress cracking 
observed in the bridge is causing continued deterioration.  Contract documents were developed 
to strengthen the structures using external post-tensioning tendons internal to the box girders. 
Also anticipated is a Fixed Anti-icing Spray Technology (FAST) system will also be installed on 
the structures and communicate with the existing Road Weather Information Systems (RWIS).  
All work for this project will be in English units.  
 
The following structures are anticipated to be included in this project: 
 

• 101-0133 – I-39 over Kishwaukee River – Southbound (Rehabilitation)  
• 101-0134 – I-39 over Kishwaukee River – Northbound (Rehabilitation)  

 
The proposed scope of the Phase III engineering services includes assisting the department in 
monitoring the Contractor’s execution of the work detailed in the contract documents for the 
areas of the post-tensioning system and the FAST system.  The services include the 
inspection of the installation and casting of the post-tensioning deviators and anchor blocks.  
Also anticipated is monitoring of the stressing of all post-tensioning tendons, record elongations 
and jack pressures, and verifying the installation and stressing meets the contract requirements. 
The services may further include monitoring all tendon grouting activities and verifying 
the Contractor follows specified grouting procedures.  The Consultant shall be present during 
the testing and implementation of the FAST system and verify all system requirements have 
been met.   
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete the projects. The projects may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking, 
layout as required and all other work necessary to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping, and will do all off site material 
inspection for the project. 
 
The Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 



Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $6,000,000.  This project is scheduled for 
construction during calendar years of late 2006 and 2007.  The completion date for this contract 
will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer and shall have at least 5 years of 
segmental bridge design and construction experience).  

 
• The person who will assume the duties of inspecting the post-tensioning system must 

have at least 5 years of segmental bridge design and construction experience.  
 

• The person who will assume the duties of inspecting the grouting operation of the post-
tensioning system must have at least 5 years of segmental bridge design and 
construction experience and be an ASBI Certified Grouting Technician.  

 
• The person who will assume the duties of inspecting the FAST system shall have at 

least 3 years of experience in testing and implementation of ITS systems that include 
communications.  

 
• The Liaison Engineer. 

• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Construction Inspection) 
Highway Structures (Major Bridges: Segmental Box Girder) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 



13. Job No. C-92-107-06, Phase III Work for Various Projects, Various Counties, Region 
Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires a 12% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 6, 2006 at 1:30 P.M. at the Region 
Two/District Two Office in Dixon. 
 
Phase III Engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete the various projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping. It is anticipated that the 
department will do all off site material inspection for the project. 
 
The Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.   
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2006, 2007, and 2008 construction seasons.  
This work will be completed within 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer. 

• The Materials Coordinator. 



• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



14. Job No. C-92-108-06, Phase III Work for Various Projects, Various Counties, Region 
Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires a 12% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 7, 2006 at 10:00 A.M. at the Region 
Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping. It is anticipated that the 
department will do all off site material inspection for the project. 
 
The Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming in from the same plant, 
are prohibited.   
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2006, 2007, and 2008 construction seasons.  
This work will be completed within 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer. 

• The Materials Coordinator. 



• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
  
  



15. Job No. C-92-109-06, Phase III Work for Various Projects, Various Counties, Region 
Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires a 12% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 7, 2006 at 1:30 P.M. at the Region 
Two/District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete the various projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping. It is anticipated that the 
department will do all off site material inspection for the project. 
 
The Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.   
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2006, 2007, and 2008 construction seasons.  
This work will be completed within 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Materials Coordinator. 



• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



16. Job No. P-92-053-06, Land and Route Surveys Various Projects, Various Counties, 
Region Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 11, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required to furnish land surveying, field office assistance for 
surveys to establish or re-establish section corners, reference said corners to centerlines, 
preparation of a cover sheet, Right-of-Way Plats, Easement Plats, Premise Plats, legal 
descriptions, Monument Record Plats (copies of recorded Monument Record Plats to be 
furnished by the Consultant), section Corner Plat of Survey, and staking plans for projects up to 
20 parcels or more. Work orders under the blanket agreement will be negotiated and authorized 
by the Department on as as-needed basis.  All work for this project may be in either English or 
metric units. 
 
In addition, the Consultant selected will perform various route survey functions, including 
horizontal and vertical for aerial mapping projects and topographic surveys.   
 
The Consultant selected will perform surveys throughout District 2.  The department will furnish 
the Consultant with alignment data, Title Reports, Existing Right -of-Way Plats, and Proposed 
Right-of-Way requirements as each Work Order is negotiated.   
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.  This work must be completed within 18 
months after authorization to proceed.  The agreement with the Consultant will have an option 
for renewal by the department for an additional 18 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of route surveying(must be 
an Illinois licensed Professional Engineer or and Illinois Licensed Professional Land 
Surveyor) 

•  The person who will perform/supervise the work in the area of land surveying(must be 
an Illinois Licensed Professional Land Surveyor) 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the following categories to be considered for this project: 

 
Special Services (Route Surveys) 
Special Services (Land Surveys) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



17. Job No. P-92-054-06, Land and Route Surveys Various Projects, Various Counties, 
Region Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 11, 2006 at 1:30 P.M. at the Region 
Two/District Two Office in Dixon. 
 
Phase I engineering services are required to furnish land surveying, field office assistance for 
surveys to establish or re-establish section corners, reference said corners to centerlines, 
preparation of a cover sheet, Right-of-Way Plats, Easement Plats, Premise Plats, legal 
descriptions, Monument Record Plats (copies of recorded Monument Record Plats to be 
furnished by the Consultant), section Corner Plat of Survey, and staking plans for projects up to 
20 parcels or more. Work orders under the blanket agreement will be negotiated and authorized 
by the Department on as as-needed basis.  All work for this project may be in either English or 
metric units. 
 
In addition, the Consultant selected will perform various route survey functions, including 
horizontal and vertical for aerial mapping projects and topographic surveys.   
 
The Consultant selected will perform surveys throughout District 2.  The department will furnish 
the Consultant with alignment data, Title Reports, Existing Right -of-Way Plats, and Proposed 
Right-of-Way requirements as each Work Order is negotiated.   
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.  This work must be completed within 18 
months after authorization to proceed.  The agreement with the Consultant will have an option 
for renewal by the department for an additional 18 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of route surveying(must be 
an Illinois licensed Professional Engineer or and Illinois Licensed Professional Land 
Surveyor) 

• The person who will perform/supervise the work in the area of land surveying(must be 
an Illinois Licensed Professional Land Surveyor) 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the following categories to be considered for this project: 

 
Special Services (Route Surveys) 
Special Services (Land Surveys) 
 

Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



18. Job No. P-92-067-06, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 12, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for work on various projects throughout 
District Two.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports.  This work may include 
data collection, development of alignment alternatives, cost estimates, traffic management 
analysis, accident analyses, type, size and location (TS&L) drawings, structure plans, and other 
related work and exhibits necessary to produce the Project Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) structure plans, 
roadway plans, and any other related work to complete final plans, special provisions and 
estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering sources required may consist of only a portion of the total engineering work on a 
certain project.   
 
The estimated construction cost for this project is $200,000 to $4,000,000.  The completion date 
for this contract will be 18 months after authorization to proceed. The agreement with the 
Consultant will have an option for renewal by the department for an additional 18 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

engineer or an Illinois Professional Licensed Surveyor). 
 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Surveyor). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



19. Job No. P-92-068-06, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 12, 2006 at 1:30 P.M. at the Region 
Two/District Two Office in Dixon. 
 
Engineering services are required for Phase I and/or II work on various projects throughout 
District Two.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) structure plans, 
roadway plans, and any other related work to complete final plans, special provisions and 
estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering sources required may consist of only a portion of the total engineering work on a 
certain project.   
 
The estimated construction cost for this project is $200,000 to $4,000,000.  The completion date 
for this contract will be 24 months after authorization to proceed. The agreement with the 
Consultant will have an option for renewal by the department for an additional 12 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

engineer or an Illinois Professional Licensed Surveyor). 
 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Surveyor). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 
 
 



20. Job No. D-92-069-06, Phase II Various Bridge Projects, Various Counties, Region 
Two/District Two 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 6, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase II Engineering services are required for the preparation of Contract Bridge Rehabilitation 
plans for approximately 10-25 structures within District 2. Work Orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this project will be in English units. 
 
This work may consist of preparing a complete set of contract plans, special provisions, 
Summary of Quantities sheet and Bill of Materials for various bridge rehabilitation projects.  
Projects may also include assisting in the completion of various contract plans.  Projects may 
include bridge overlay replacement, expansion joint replacement, deck drain modification, 
construction staging, and miscellaneous repairs to superstructure and substructure elements. 
The actual scope of work will be determined during field meetings with department personnel at 
bridge locations. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, boring information and other pertinent data.  Copies of Bridge Condition Reports or 
Structure Condition Reports will be available to assist in the preparation of the contract plans. 
 
The estimated construction cost for this project is $200,000 to $4,000,000.  The completion date 
for this contract will be 24 months after authorization to proceed 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:  
 

Highways (Roads and Streets) 
Structures (Highways: Typical)  

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



21. Job No. P-92-070-06, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 10, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geotechnical analysis, geometric studies, and preparation of type, size and location 
(TS&L) structure plans, roadway plans, and any other related work to complete final plans, 
special provisions and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering sources required may consist of only a portion of the total engineering work on a 
certain project.  The district’s in-house staff may complete the remaining portion of work.  All 
work for this contract will be in English units. 
 
The estimated construction cost for this project is $200,000 to $4,000,000.  The completion date 
for this contract will be 18 months after authorization to proceed. The agreement with the 
Consultant will have an option for renewal by the department for an additional 18 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

engineer or an Illinois Professional Licensed Surveyor). 
 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Surveyor). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



22. Job No. P-92-071-06, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 10, 2006 at 1:30 P.M. at the Region 
Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work may consist of conducting route surveys, hydraulic surveys, hydraulic 
analyses, geometric studies, and preparing Project Reports (Categorical Exclusion projects 
only).  This work may include data collection, development of alignment alternatives, cost 
estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report. 
 
The Phase II work may consist of conducting route surveys, land surveys, hydraulic analyses, 
geotechnical analysis, geometric studies, and preparation of type, size and location (TS&L) 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering sources required may consist of only a portion of the total engineering work on a 
certain project.  The district’s in-house staff may complete the remaining portion of work.  All 
work for this contract will be in English units. 
 
The estimated construction cost for this project is $200,000 to $4,000,000.  The completion date 
for this contract will be 18 months after authorization to proceed. The agreement with the 
Consultant will have an option for renewal by the department for an additional 18 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

engineer or an Illinois Professional Licensed Surveyor). 
 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Surveyor). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 



23. Job No. P-93-020-06, Phase I and/or II Work for Various Projects, Various Counties, 
Region Two/District Three. 

 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 29, 2006 at 10:00 A.M. in the 
Region Two/District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for various projects throughout 
District Three. Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work to complete final plans, specifications and estimates 
as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated this contract will include approximately 3 to 15 different projects with estimated 
construction costs ranging up to $10,000,000. The engineering services required may consist of 
only a portion of the total engineering work on a certain project.  
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Rehabilitation) 
Highways (Road & Streets) 
Structures (Highway Bridges: Typical) 
Special Studies (Location Drainage) 

 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



24. Job No. D-93-041-06, FAI 80 (I-80),  IL 251 Interchange at Peru, LaSalle County, Region 
Two/District Three. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 29, 2006 at 2:00 P.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase II engineering services are required for the preparation of contract plans, special 
provisions and estimates for reconstructing the existing interchange on I-80 at IL 251 at Peru, 
including bridge replacement and intersection improvements at May Rd., north of the 
interchange.  All work for this project will be in English units. 
 
The following structures are anticipated to be included in this project: 
 

• S.N. 050-0077: IL251 over I-80 
• S.N. 050-0078: IL 251 over I-80 

 
The Consultant’s work in anticpated to include preliminary and final roadway, interchange ramps 
and structure plans, traffic signal plans, lighting plans, field surveys, special provisions and 
estimates and any other work necessary to complete the project.   
 
The department will furnish the Consultant with the Project Report, drainage report, hydraulic 
report, type, size and location (TS&L) drawings, foundation borings, surveys, any available as-
built plans, microfilm plans, field notes, traffic data, accident statistics, agency coordination, 
existing right-of-way plans, aerial photography, and other available information. 
 
The estimated construction cost for this project is $17,725,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 



Firms must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
Structures (Highway Bridges: Typical) 
Special Plans (Traffic Signals) 
Special Plans (Lighting) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



25. Job No. C-94-172-06, Phase III Various Projects, Various Routes, Various Counties, 
Region Three/District Four 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 25% DBE participation 
 
The Complexity Factor for this project is 0.   
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 6, 2006 at 10:30 A.M. at the 
Region Three/District Four Office in Peoria.    
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
material testing, and field inspection for roadway rehabilitation on various routes in various 
counties throughout District 4.  The various types of jobs to be staffed by Consultants will be, 
but are not limited to, route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, and pavement marking.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. All work for this project 
will be in English units. 
 
The Consultant will be asked to furnish an approved technician to act as Resident Engineer on 
these projects.  The Consultant will perform on site inspection, engineering layout and 
verification of contractor staking, maintain documentation, submit pay estimates, change orders, 
and any other duties required to complete these projects on a timely basis and in accordance 
with the State Specifications and guidelines. 
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project.  The completion date for this contract will be 24 months after authorization to 
proceed. 
 
The Consultant may also be asked to provide trained technicians to perform nuclear density 
testing for embankment and bituminous pay items at various locations on active contracts 
throughout the District.  These technicians will supplement the District’s staff.  The technician 
will provide their own gauge, bunker, transport box, cell phone, and vehicle.  Consultants will 
have their own nuclear license and not be covered by the Department’s license.  The Consultant 
may also be asked to continue the implementation of an existing Independent Weight Check 
program within the District 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Resident Engineer (with current IDOT Construction Documentation certificate, Include 

the Documentation Certificate Number for IDOT Class S-14, Documentation of Contract 
Quantities) 

• Technician(s) performing the Nuclear Density Testing.  
 
Firms must be prequalified in the (Special Services) Construction Inspection category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment at the following address: 
SOIPTB@dot.il.gov. 



26. Job No. P-94-031-06, I-74/I-155 Interchange Reconstruction on Northwest Side of Morton,  
Tazewell County, Region Three / District Four. 

 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 25% DBE participation.   
 
For DLM the Complexity Factor for this project is 0.003 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 29, 2006 at 8:30 A.M. at the 
District Four Office in Peoria. 
 
Phase I engineering services required for the preparation of a Design Report and an anticipated 
Environmental Assessment (EA) for the reconstruction of the I-74/I-155 interchange near 
Morton.  The interchange to be studied lies along a 4 mile section of I-74 on which two other 
interchanges are located.  Termini for the study will be from the I-474 interchange to the North 
Main St. overpass on the east edge of Morton and to the IL 98 interchange on I-155.  I-74/474 
interchange lies two miles to the west and the Morton Ave. interchange is situated one mile to 
the east. I-155 interchange with IL 98 lies 1 mile south of I-74.  Land use in this area consists of 
agricultural, residential, and commercial.  There are seven structures located in the vicinity of 
the interchange.  It is anticipated that several alternates will be evaluated to improve the 
interchange geometrics.  All work for this project will be in English units. 
 
The Consultant’s work is anticipated to include performing drainage studies, conducting route & 
land surveys, preparing a structure type recommendation, updating Bridge Condition Reports, 
preparing an interchange type study, and preparing Type, Size & Location (TS&L) drawings. 
Also, this work may include data collection, pick up survey, cost estimates, traffic management 
analysis, accident analysis, and other related work and exhibits to produce the Design Report, 
as necessary.  This work in anticipated to include simple environmental assessments such as, 
air quality analysis, noise analysis, socio-economic analysis, and other related environmental 
work necessary to complete Phase I Report.  The department’s Context Sensitive Solution 
(CSS) policy will be followed for this project. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both of 
the computer programs WSPRO or HEC-RAS.  
 
The department will furnish the Consultant with existing Bridge Condition & Hydraulic Reports, 
any available plans, field notes, agency coordination, existing right of way plans, aerial 
photographs, aerial mapping, soils reports, boring logs, structure ratings and other available 
information. 
 
The estimated construction cost for this job is $38,000,000. The completion date for this 
contract will be 30 months after the authorization to proceed. 
 
Key personnel listed on Exhibit A and Exhibit B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 



• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). 
 

• The person who will be in charge of Geometric Studies and report preparation. 
 

• The Environmental Lead, who will be responsible for the day to day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including  Water Quality, Noise, Sociology, Economics, and Ecology.  Environmental 
staffing on Exhibit B must match the staffing presented in the firm’s most recent 
Statement of Experience and Financial Condition.  

 
Firms must be prequalified in the following categories to be considered for this project: 

 
Location/Design Studies (New Construction/Major Rehab) 
Structure (Highway: Advance Typical) 
Environmental Reports (Environmental Assessment) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



27. Job No. D-96-522-06; Phase I and/or II for Various Projects, Various Counties, in Region 
Four/District Six 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on July 6, 2006, at 9:30 A.M. at 
the Region Four/District Six Office in Springfield. 
 
Engineering services are required for Phase I and/or Phase II work on various projects in 
District Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion projects only).  This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work may consist of conducting route surveys, land surveys, hydraulic analysis, 
geometric studies, preparation of TS&L structure plans, roadway plans, necessary right-of-way 
documents, and any other related work to complete final plans, specifications, and estimates, as 
necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. The engineering services required may consist of only a portion of the total 
engineering work on a certain project. 
 
The Department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3-15 different projects.  The 
estimated construction costs of each project will range from $100,000 to $2,000,000.  The 
completion date for this contract will be 18 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 
 



• The person who will be in charge of route surveys and/or land surveys (must be an Illinois 
Licensed Surveyor). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
    

Highways (Roads & Streets) 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 

 



28. Job No. D-96-523-06; Phase I and/or II for Various Projects, Various Counties, in Region 
Four/District Six 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on July 10, 2006, at 2:00 P.M. at 
Region Four/ District Six Office in Springfield. 
 
Engineering services are required for Phase I and/or Phase II work on various projects in 
District Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion projects only).  This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work may consist of conducting route surveys, land surveys, hydraulic analysis, 
geometric studies, preparation of TS&L structure plans, roadway plans, necessary right-of-way 
documents, and any other related work to complete final plans, specifications, and estimates, as 
necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. The engineering services required may consist of only a portion of the total 
engineering work on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects.  The 
estimated construction costs of each project will range from $100,000 to $3,400,000. The 
completion date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
• The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 

 



• The person who will be in charge of route surveys and/or land surveys (must be an Illinois 
Licensed Surveyor). 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
    

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



29. Job No. D-96-524-06, FAP 310 (US 67), from SE of the proposed IL 125 Interchange to NW 
of the proposed IL 100/IL 103 Interchange, Cass & Schuyler Counties, Region Four/ 
District Six.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 10, 2006 at 10:30 A.M. at the 
Region Four/District Six Office in Springfield. 
 
Phase II engineering services are required to complete a Context Sensitive Solution (CSS) 
Study and Report to determine the type and style of the proposed structure to carry the 
proposed four lanes of US 67 over the Illinois River and Curry Lake near Beardstown.  This will 
also involve determining the proposed roadway, landscaping, and aesthetic features for the 
entire study area along the U 67 alignment from east of the proposed IL 125 Interchange to 
west of IL 100 / IL 103 Interchange for a total length of approximately 3.7 miles. 
 
The following structure S.N. 009-0001 (US 67 over Illinois River and Curry Lake) is included in 
this project.  
 
The department will furnish the Consultant with available field survey notes, as-built construction 
plans, existing right-of-way plans, soil boring logs, geotechnical report, and approved project 
reports.   
 
The estimated construction cost for this project is $150,000,000.  The Consultant's work 
includes completing CSS Study and Report.  The completion date for this contract will be 24 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The person who will perform the landscape architecture work.    

 



Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Freeways) 
  Structures (Major River Bridges: Steel Girder) 

Landscape Architecture 
   
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



30. Job No. C-98-167-01, FAP 310, Phase III Engineering for IL 255 from Fosterburg Road to 
Seminary Road, Madison County, Region Five/District Eight.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 30, 2006 at 10:00 A.M. at the 
District Eight Office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing and record maintenance for IL 255 from Fosterburg Rd. to Seminary Rd.  
in Madison County.  All work for this project will be in metric units. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant will be required to furnish a staff to perform the engineering 
services required for this project.  The Consultant’s work force shall be adequate to allow 
completion of these projects in a timely manner and in accordance with the Department’s 
Standard Specifications for Road and Bridge Construction.  The Consultants work is anticipated 
to consist of construction supervision, construction layout, on-site inspection, maintenance of 
records and documentation, and perform other duties as directed by the Resident Engineer. 
 
Quality Assurance (QA) oversight and contractor’s Quality Control (QC) by the same Consultant 
or one of their sub consultants on the same project or on material coming in from the same plant 
are prohibited.    
 
The department will furnish the Consultant with the construction plans and specifications.  
 
The estimated construction cost for this project is $18,000,000.  The Consultant's work includes 
completing and submitting final measurements, calculations, and contract record documentation 
to the department no later than six (6) weeks after completion of the project.  The completion 
date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Materials Coordinator, including concrete/bituminous proportioning technician.  
Include aggregate source certification, bituminous and/or PCC QC/QA training and past 
materials inspection services. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 



Firms must be prequalified in the following the Special Services (Construction Inspection) 
category to be considered for this project:  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 

 



31. Job No. P-99-003-06, Phase I and/or Phase II Work for Various Projects, Various Routes, 
Various Counties , Region Five/District Nine 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 15% DBE participation. 
 
For DLM the Complexity Factor for this project is 0.008. 
For CPFF the Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 29, 2006 at 10:00 A.M. at the 
Region Five/District Nine office in Carbondale. 
 
Phase I and/or II engineering services are required for the preparation of Bridge Condition 
Reports, Hydraulic Reports, TS&L’s and Project Reports and the preparation of preliminary and 
final contract plans for the replacement, rehabilitation or repair of various structures throughout 
the District.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English Units. 
 
Phase I work may include data collection, Bridge Condition Reports, Hydraulic Reports, 
Structure Reports, type, size and location drawings, ground and hydraulic surveys, cost 
estimates, right of way information, environmental consequences and related work necessary to 
produce Project Reports.  
 
Phase II work may include preparation of pre-final and final contract plans. The Consultant’s 
work may consist of either complete projects or a portion of the total engineering required for a 
certain project. 
 
The department will furnish traffic data, accident statistics, existing right-of-way plans, 
foundation borings where required, available as-built construction plans, one benchmark at each 
existing structure and a staked centerline of existing roadway. 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will assume the duties of Project Engineer, that individual in charge who is 

directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Analyses (must be and Illinois Licensed Professional 
Engineer). 

 



• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
• The person who will be in charge of land and route surveys (must be an Illinois Licensed 

Professional Land Surveyor). 
 
Firms must be pre-qualified in the following categories to be considered for this project: 
     

Location/Design Studies (Rehabilitation) 
Structures (Highway: Advanced Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
. 



32. Job No. P-99-004-06, Phase I and/or Phase II Work for Various Projects, Various Routes, 
Various Counties , Region Five/District Nine 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 15% DBE participation. 
 
For DLM the Complexity Factor for this project is 0.008. 
For CPFF the Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 29, 2006 at 10:00 A.M. at the 
Region Five/District Nine office in Carbondale. 
 
Phase I and/or II engineering services are required for the preparation of Bridge Condition 
Reports, Hydraulic Reports, TS&L’s and Project Reports and the preparation of preliminary and 
final contract plans for the replacement, rehabilitation or repair of various structures throughout 
the District.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English Units. 
 
Phase I work may include data collection, Bridge Condition Reports, Hydraulic Reports, 
Structure Reports, type, size and location drawings, ground and hydraulic surveys, cost 
estimates, right of way information, environmental consequences and related work necessary to 
produce Project Reports.  
 
Phase II work may include preparation of pre-final and final contract plans. The Consultant’s 
work may consist of either complete projects or a portion of the total engineering required for a 
certain project. 
 
The department will furnish traffic data, accident statistics, existing right-of-way plans, 
foundation borings where required, available as-built construction plans, one benchmark at each 
existing structure and a staked centerline of existing roadway. 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will assume the duties of Project Engineer, that individual in charge who is 

directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Analyses (must be and Illinois Licensed Professional 
Engineer). 

 



• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
• The person who will be in charge of land and route surveys (must be an Illinois Licensed 

Professional Land Surveyor). 
 
Firms must be pre-qualified in the following categories to be considered for this project: 
     

Location/Design Studies (Rehabilitation) 
Structures (Highway: Advanced Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



33. Job No. D-99-028-02, FAI-57 (I-57), Interchange at I-57 & IL 13, Williamson County, Region 
Five/District Nine 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 12% DBE participation. 
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 30, 2006 at 10:00 A.M. at the 
Region Five/District Nine office in Carbondale. 
 
Phase II engineering services are required for the preparation of preliminary and final roadway 
and structure plans, specifications and estimates for the reconstruction of the I-57/IL13 structure 
and interchange, and reconstruction of IL 13 from west of Halfway Rd. to Carbon St. in Marion.  
It is anticipated this project will include the removal and replacement of the existing I-57 over IL 
13 structures, a profile grade raise on I-57, the realignment of the outer ramps and inner loop 
ramps and the addition of a third lane on IL 13.   All work for this project will be in English Units. 
 
The following structures are anticipated to be included in this project: 
 

• S.N. 100-0008 North Bound Lane of I-57 over IL 13 
• S.N. 100-0009 South Bound Lane of I-57 over IL 13 

 
The department will provide the Consultant with alignment data, vertical data, existing mapping 
and contours, pavement hard-shots, final Interchange Design Study, existing structure plans, 
Bridge Condition Reports, Type, Size, and Location Drawings and the final Project Report. 
 
The estimated construction cost for this project is $26,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will assume the duties of Project Engineer, that individual in charge who is 

directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 
 



Firms must be pre-qualified in the following categories to be considered for this project: 
     

Structures (Highway: Advanced Typical) 
Highways (Freeways) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 
 



34. Job No. P-30-011-06, Phase I & II for Various Projects, Various Counties, Statewide, 
Department of Natural Resources and Department of Historic Preservation. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
This project requires 12% DBE participation.  
 
The Complexity Factor for this project is 0.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 9, 2004 at 10:00 A.M. at Harry R. 
Hanley Building in Springfield. 
 
Phase I and/or II engineering services are required for the preparation of work on various 
projects throughout the State. Work orders under the blanket agreement will be negotiated and 
authorized by IDNR or IHPA on an as-needed basis. All work for this project will be in English 
units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only). This work includes data collection, development of alignment alternatives, cost 
estimates, traffic management analysis, accident analysis, and other related work and exhibits 
necessary to produce the Project Report as necessary.  
 
The Phase II work may consist of conducting route and land surveys, hydraulic analysis, 
geotechnical investigations (including foundations boring), roadway plans, bridge repair plans, 
right-of-way plats and plan preparation, and any other related work to complete final plans, 
special provisions and estimates as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, roadway work with storm sewer, widening and resurfacing and/or new 
roadway projects, which may include preparation of plats & plans for right-of-way acquisition. 
IDNR or IHPA will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs and other information necessary for the 
Consultant to accomplish his work. Also when available, the horizontal and vertical control 
points, existing construction and right-of-way plans and existing aerial photography will be 
provided. 
 
The estimated construction cost for these projects range from $80,000 to $4,000,000. The 
Consultant's work will consist of either complete projects or a portion of the total engineering 
work on a certain project. This work must be completed within 12 months after authorization to 
proceed. The agreement with the Consultant will have an option for renewal by the department, 
for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer).  
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  

 



• The person who will be in charge of land surveys (must be an Illinois Professional Licensed 
Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
Firms must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads & Streets) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 



35. Job No. C-30-016-06 Various Routes, Various Counties, Structural Steel Shop Fabrication 
Inspection, Statewide. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on July 11, 2006 at 10:00 A.M. at the 
Central Bureau of Bridges and Structures office in Springfield. 
 
Attachment A, showing our Inspection Requirements, is enclosed for your consideration.  If you 
are interested in providing these services for the department, please provide the following 
information:  1) your firm’s previous experience with this type of work and Illinois Department of 
Transportation (IDOT) specifications; 2) names of key personnel along with one page resumes 
indicating technical and managerial qualifications; 3) availability of inspection personnel and 
your firm’s anticipated workload during the next two years; 4) branch office locations; 5) your 
firm’s calculated burden and overhead rate: 
 
Since, the location and duration of projects to be covered by this contract are uncertain, we are 
providing the following estimated annual requirements: 
 
 

Inspector Qualifications Straight Time   Overtime 
 (Hours)   (Hours) 
CWI and UT Level II (Shop) 100 20 
CWI (Shop) 1000 100 
Non CWI (Shop) 350 50 
UT Level II (Field)  20 0 
Inspection Manger (Site Meeting) 10 0 

 
Services will also entail an estimated: 240 days of per diem and significant travel. 
 
Each inspector is expected to be a member of the agency’s inspection staff.  The use of 
temporary personnel hired from the local area for inspection shall be prohibited unless approved 
by the department. 
 
The contract will be monitored and administered by the IDOT Bureau of Bridges and Structures. 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 12 months. 
 
If you have any questions concerning the project, please contact Mr. Jon Edwards in the Bureau 
of Bridges and Structures at 217/782-3586.  Procedural questions regarding Statements of 
Interest may be directed to Ms. Carrie Kowalski in the Bureau of Design and Environment’s 
Consultant Unit at 217/782-6916. 
 
Statement of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 4:30 p.m. central time, May 4, 2006, to be given consideration.  
Submittals may be e-mailed to SOIPTB@dot.il.gov or send two (2) copies to: 
Illinois Department of Transportation, Bureau of Design and Environment, Attn: Ms. Cheryl 
Cathey, Consultant Unit, Room 330, 2300 South Dirksen Parkway, Springfield, Illinois, 62764. 



ATTACHMENT A 
 
INSPECTION REQUIRMENTS 
 
SECTION I - INSPECTORS 
 

Quality Assurance (QA) Inspectors shall be fully-trained employees of the CONSULTANT, 
experienced in the inspection of materials, workmanship and procedures involved in the 
work.  The use of personnel temporarily hired for inspection shall be prohibited unless 
approved by the Department. QA Inspectors may not be in any position of self-interest, 
direct or indirect, with the producers or processors of the work involved.  The name and 
address of each inspector employed in this work shall be filed by the CONSULTANT with 
the DEPARTMENT, together with a brief summary of qualifications.  When more than one 
inspector is assigned to a project, the CONSULTANT shall designate one as the lead 
inspector, who will assume the responsibility of coordinating the inspection effort and filing 
all reports in addition to inspection duties.  The CONSULTANT shall not change inspectors 
on the project without prior notification to the DEPARTMENT.  The DEPARTMENT shall 
have the right to order the removal of any inspector from the DEPARTMENT’S work for 
failure to perform to the satisfaction of the DEPARTMENT. 

 
1. The inspectors shall personally make all inspections and reports as required for quality 

assurance (QA) of fabrication on assigned projects.  They shall perform special tests, 
examinations and re-inspections when required by the DEPARTMENT. 

 
2. Each inspector shall be familiar with the approved shop drawings and DEPARTMENT 

standard specifications pertaining to the fabrication inspected, as well as applicable codes 
and specifications of the American Welding Society and ASNT. 

 
3. No variations from the approved shop drawings or the Contract specifications and 

supplements shall be permitted by the inspector, except upon specific instructions by the 
DEPARTMENT. 

 
5. Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless 

otherwise approved or specified by the Department, and well versed in applicable 
fabrication, non-destructive testing (including MT and RT interpretation), cleaning and/or 
shop painting techniques.  Non-certified inspectors shall have at least one year of prior, 
supervised experience with the agency. 

 
6. Inspectors shall be assigned and monitored by an Inspection Manager who is qualified to 

perform all tasks assigned to supervised inspectors.  If the Engineer requests the Inspection 
Manger personally attend a prefabrication conference or on-site meeting, or perform 
sophisticated inspection services, the Inspection Manager will be billed at the overtime rate 
for a CWI & UT II (Shop) plus per diem and/or mileage, based on location and duration. 

 
7. For ongoing projects, shop inspectors will be reimbursed for per diem or daily mileage and 

travel time from/to their home address, whichever is less.  This allows per diem and mileage 
to be charged only for travel days at the beginning and end of a particular project, for 
intermittent inspection, or for prolonged periods of inactivity at a shop.  Per diem will be paid 
through weekends and shop holidays if it is less than estimated charges for the inspector to 
travel home and return to the shop. 

 
8. Field (construction site) QA Inspectors will be reimbursed for per diem, and daily 

mileage/travel time for up to 40 miles or travel time to/from their home to the field site work, 
whichever is less. 



 
SECTION II - CONDUCT OF INSPECTORS 
 

QA Inspectors shall perform their duties under the contract in a courteous manner.  They 
shall maintain fair and professional relations with personnel of the shops inspected and 
direct formal communication to the shop’s Quality Control staff or management, as 
appropriate.  QA Inspectors will not perform Quality Control duties for the shop or direct 
production personnel, except to note hazardous conditions that might result in injury or 
damage. 
 

SECTION III - SHOP INSPECTION 
 

QA Inspections typically cover steel or aluminum fabrication, but other materials may 
occasionally be involved. 
 
Any shop error or material deficiency observed which, in the opinion of the inspector, may 
be cause for rejection shall be reported to the Contractor’s QC or production management 
and the DEPARTMENT.  Inspectors shall verify that repairs are made or report inadequate 
corrections to the DEPARTMENT.  Inspections in the shop shall verify: the condition of 
materials, workmanship, dimensional accuracy, quality of welding, the proper application of 
heat, accuracy of punching, reaming and assembly, proper torque of bolts, fit of machine 
finished joints, conformance of cleaning and painting to the contract specifications, etc.  QA 
Inspectors shall identify significant or recurring defects and document the adequacy of the 
Contractor’s corrective actions and Quality Control Plan. 
 
The following list is not all-inclusive, but shows typical inspector activities to verify 
compliance with contract requirements. 

 
1. General surface inspection as material is processed and exposed to view, noting 

imperfections.  View cut edge of plates for indications of internal defects. 
 

2. Observe thermal cutting and computer numerically controlled (CNC) equipment to 
determine if it appears to be performing properly. 

 
3. Check the mill identification, sizes of sections and thickness of plates, verifying that 

approved materials are used, with special attention to the use and location of Fracture 
Critical Material. 

 
4. Determine that dies and punches are in acceptable condition, of correct size, and used 

within the limits set by the contract, the manufacturer or industry practice as appropriate. 
 

5. Check that reamed holes are cylindrical, that burrs are removed and no chips or drillings 
remain between shop contract surfaces. 



6. Periodically monitor the installation and tightening of high strength bolts to insure that the 
selected tightening procedure is properly used.  Each day that bolts are to be installed in 
slip critical connections, inspection wrenches shall be calibrated in a device indicating 
bolt tension prior to testing. 

 
7. Steel templates for reaming or drilling shall have hardened bushings positioned based 

on the inscribed centerlines used to locate each template, and they shall be properly 
secured. 

 
8. Bolted splice plates shall be properly fitted and secured prior to reaming or drilling.  Parts 

assembled for drilling or reaming holes to full size shall be aligned and secured after 
verifying proper hole spacing and edge distances. 

 
9. Techniques used in assembling beams, girders, trusses, rigid frames or arches shall not 

damage members, and the desired geometry (camber, horizontal curvature, etc.) shall 
be verified before reaming, unless otherwise approved by the Engineer. 

 
10. Field bolted splices and other reamed assembled (RA) or drilled assembled (DA) 

elements shall be plainly match-marked, and the match-marking diagrams shall be 
checked.  Erection (piece and match) marks shall be made with low or mini-stress dies 
in areas of members and splice plates specified on the shop drawings. 

 
11. Check pins, bushings and pin holes for size, location and surface finish.  Obtain 

certification of pin and bushing material and any required heat treatment process. 
 

12. All finished members shall be free of general or localized twists, bends, kinks or other 
distortions exceeding contract tolerances. 

 
13. All loose pieces are to be bolted or otherwise secured for shipment, and small parts 

properly cushioned and boxed or otherwise secured against loss and damage in transit. 
 

14. Check for “lefts” or “rights” and number of parts. 
 

15. Surfaces to be shop primed shall be properly cleaned and surface profile verified prior to 
painting.  Priming must be done within 24 hours of cleaning and prior to any surface 
rusting. 

 
16. ILDOT approved batches of paint are to be applied in accord with the contract and 

manufacturer’s product data sheet.  Obtain certification of paint batch approval by the 
Department.  Monitor mixing of components, humidity, metal and air temperature and 
application patterns. 

 
17. All thermal cutting shall be mechanically guided.  No hand torch cutting of final edges 

shall be allowed without the approval of the DEPARTMENT.  No unauthorized 
corrections are to be made by torch cutting, and re-entrant cuts must be radiused in 
accord with contract requirements. 

 
18. Verify QC measurements for center to center of bearings, camber and sweep.  Make 

random checks of stiffener and lateral bracing locations as well as their hole layouts.  If 
errors are found, require more complete dimension checks by QC to define extent of the 
problem. 

 
19. Check workmanship of welded members in accordance with requirements of applicable 

welding specifications. 



 
20. Check that splice plates and fills are properly positioned before drilling or reaming.  No 

metal fragments or foreign material other than paint shall remain between shop bolted 
components. 

 
21. Mill test reports should be obtained from the contractor’s QC or the DEPARTMENT and 

correlated with the material used in the structure.  A material assignment sheet may be 
obtained from QC or developed by the QA Inspector.  Mill reports or independent lab 
tests must verify satisfactory toughness testing for “CVN”, “NTR” or Fracture Critical 
material.  The material grade (e.g.: Gr. 36, 50, 50W for US Customary or Gr. 250, 345 or 
345W for metric) must comply with the shop drawings.  All steel material shall be 
certified on the mill report to be domestically produced (“Melted and Manufactured in the 
USA” or similar). 

 
22. Report significant fabrication deficiencies (e.g.: requiring substantial removal and 

replacement of welds or paint, miss located holes, misaligned members) on the daily log, 
including their cause and correction.  Proposals to correct errors potentially affecting the 
adequacy of the member shall be submitted by the QC to the DEPARTMENT prior to 
beginning repairs.  Connection and removal of temporary items must employ 
DEPARTMENT approved methods.  

 
23. Any erection devices or aids shown on the approved shop drawings shall warrant the 

same inspection as required for the project, but mill test reports and evidence of 
domestic origin are not required for temporary items not purchased by the 
DEPARTMENT. 

 
SECTION IV - WELDING 
 
Prior to Welding: 
 
1. The QA Inspector shall verify the current qualifications of each welder for the project 

and, if not in full accord with the specifications, require qualification.  Welder qualification 
shall be performed in accord with the applicable AWS code (D1.1, D1.2 or D1.5), and 
the QA Inspector shall witness preparation of the test plates, the welding and the testing 
of the coupons in the fabricator’s shop.  (In the absence of test facilities in the shop, the 
fabricator shall forward the properly identified coupons to a testing laboratory acceptable 
to the Department).  Also, discuss with quality control the method of identifying each 
welder’s work, noting that no permanent indications (die stamps, welded figures) shall be 
allowed on finished work. 

 
2. Ensure weld procedures are ILDOT approved and that the procedure is understood by 

the welders, welding foremen and quality control. 
 
3. Prior to fitting welded joints, examine the condition of the material, especially for defects 

or contamination in the joint area. 
 
4. Check joints that are to be welded, including root face, angle of bevel, the alignment of 

the parts to be joined, and the uniformity and size of root openings. 
 
5. When applicable, ensure run-off tabs are of adequate length, shape and size to allow full 

weld throat the entire length of the joint. 
 



6. Check surfaces to be welded for cleanliness, with mill scale and rust removed to the 
extent required by specifications.  Make sure stipulated surfaces are free of moisture 
lubricants or other foreign material that would be detrimental to welding. 

 
7. Visually inspect tack welds for integrity and flaws.  They are to be as small as practical.  

No temporary welds are allowed on any flange or web solely for positioning or restraint.  
Tack welds on flanges and webs must be incorporated in the final weld. 

 
8. Review weld joints shown on the shop drawings for potential restraint conditions which 

may require weld sequencing or heating parameters not on the approved weld 
procedure, and notify QC and the DEPARTMENT of such situations. 

 
9. Review shop report forms utilized for nondestructive testing and discuss any concerns 

with Quality Control.  
 
10. Discuss with Quality Control the condition and calibration of welding equipment.  Verify 

amperage and voltage gauges are periodically checked for accuracy and adjusted or 
replaced if necessary, and that calibration equipment is periodically certified and 
properly utilized. 

 
 
During Welding: 
 
1. Ensure the correct types and sizes of weld consumables are utilized, are in satisfactory 

condition and are stored properly to prevent damage.  Bridge welding requires low-
hydrogen processes, so consumables must be reconditioned or replaced after exposure, 
as provided by the specifications. 

 
2. Periodically observe the technique and performance of welders to ensure procedures 

and techniques conform to the contract requirements.  For fracture critical joints, plan for 
sequential inspection of multiple-pass welds.  Arrange with the QC for the foreman to 
notify the QA Inspector when such work will be performed. 

 
3. Ensure welding is done in accordance with the approved procedures, periodically 

verifying that the current, amperage, voltage, travel speed, preheat and interpass 
temperatures are within tolerances.  Amperage and voltage gauges shall be checked 
regularly (once or twice per week for equipment used daily), and adjusted or replaced as 
required. 

 
4. Ensure welds start in the groove or other area where weld is to be deposited, and not on 

the base metal outside of such areas.  Tack welds shall be located and sized (after 
grinding) to be completely incorporated in the production weld unless they are made with 
preheat using an approved weld procedure.  Cracked tack welds shall be removed 
before welding over their location. 

 
5. Inspect root passes with special care, especially for flange and web butt joints.  On 

subsequent passes, observe if split layer technique is properly used where required. 
 
6. Verify that the root and intermediate passes are cleaned and deficiencies corrected 

before succeeding weld passes.  Wire brushing, grinding or chipping may be used to 
remove slag between weld passes, but no unspecified peening or distorting (“caulking”) 
of weld metal by hammering shall be permitted without the specific approval of the 
DEPARTMENT.  (Slag removal with pneumatic tools or chipping hammers used as 
intended do not constitute peening). 



 
7. After butt welds have cooled, the parts joined should be in alignment.  If not, corrections 

shall be made prior to assembly of member.  Minor misalignment may be corrected by 
the controlled application of heat.  If misalignment is significant, corrective work shall be 
done using methods approved by the Engineer. 

 
8. Ensure that welds of proper size, length and location conform to the drawings.  If welds 

are to be ground smooth and flush, final finishing should be parallel to the direction of 
the main stress in a member.  All welds shall terminate in a satisfactory manner. 

 
After Welding: 
 
1. Welds shall be cleaned of slag and examined by QC.  When blast cleaning is required, a 

general examination of welds and material shall also be done after blasting and before 
painting. 

 
2. Any weld geometry exceeding welding code limits shall be corrected to meet tolerances.  

Ends of repair welds shall transition smoothly into existing welds. 
 
3. Excess metal at butt welds shall be removed by grinding.  Plate thickness or width 

transitions shall be sloped as shown on the shop drawings with smooth transitions at the 
toe of the slope.  Over-grinding at this toe must be corrected using Engineer-approved 
methods before NDT. 

 
4. All runoff tabs shall be removed without damaging permanent material.  Thermal-cutting 

may be used, provided the final preparation of edge is done by grinding. 
 
SECTION V - RADIOGRAPHY AND RADIOGRAPHIC INSPECTION 
 
1. All radiographic inspection required by the Contract shall be performed by the Contractor 

for the DEPARTMENT. 
 
2. The QA Inspector shall verify that radiographs are numbered in accordance with the 

requirements of the Radiograph Sheet and that all radiograph film numbers are recorded 
on the sheet corresponding to joint locations in the structure. 

 
3. The QA Inspector shall review all radiograph reports and duly sign them when in 

agreement with the report.  If the QA Inspector and the Contractor cannot agree with 
respect to the report, the Engineer will review any film in question, and provide a 
determination of acceptability.  Once the report is signed, the QA Inspector shall keep 
the complete original set of reports and film until fabrication is complete and then submit 
all reports and radiographs to the DEPARTMENT for filing.  On large structures, 
submittals may be on interim basis as required by the DEPARTMENT. 

 
 
 
SECTION VI - MAGNETIC PARTICLE INSPECTION 
 
1. The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance 

with ASTM E 709 and the Contract. 
 
2. The Contractor performs the MT required by the contract for the DEPARTMENT and 

submits a report to the QA Inspector of all findings.  The QA Inspector shall periodically 
witness the testing and, if satisfied as to the technique and results, shall sign the reports, 



retaining the originals, and giving one copy to the fabricator.  The Inspector shall keep a 
complete set of the original reports and forward them to the DEPARTMENT at the end of 
the project. 

 
 
SECTION VII - ULTRASONIC INSPECTION 
 
Ultrasonic testing (UT) required by the contract shall be performed by the Contractor.  The 
Contractor is to submit a report to the QA Inspector of all findings.  The QA Inspector shall 
periodically witness the UT, including set-up and recalibration, and if satisfied with the technique 
and the test results, shall sign the UT reports.  The QA Inspector witnessing the UT shall be 
familiar with its proper application.  If the Engineer requires QA verification testing of the 
Contractor’s findings or to examine areas not requiring UT in the Contract, the QA Inspector 
must be qualified as a Level II in UT by testing, training and experience in accord with the 
current edition of the American Society for Nondestructive Testing Recommended Practice No. 
SNT-TC-1A. 
 
UT may also be required at field locations utilizing the Consultant’s equipment when requested 
by the DEPARTMENT.  (The Department shall provide access, traffic control and assistance as 
required). 
 
For UT performed by the Contractor, the QA Inspector shall include the original reports in the 
project file and return one signed copy to the fabricator.  For UT performed by the QA Inspector, 
a copy shall not be provided to the Contractor unless directed by the Engineer.  The Inspector 
shall forward the original UT reports to the DEPARTMENT at the end of the project. 
 
SECTION VIII - SHOP CLEANING AND PAINTING 
 
1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract 

Special Provisions covering the shop cleaning and painting of structural steel and verify 
that requirements are met.  In case of disagreements on interpretation or acceptance, 
the Engineer will provide guidance. 

 
2. Structural steel will not be shop cleaned or painted until its fabrication has been 

accepted by the inspector.  Blast cleaned surfaces shall have proper profile and 
cleanliness.  Primer must be applied within 24 hours and before any rust is visible. 

 
3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of 

individual or multiple coats and uniform coverage.  Unless otherwise provided for small 
batches, the inspector shall have an approved test report issued by the Department for 
the batch of paint used.  If not, the fabricator Contractor must submit samples taken from 
the batch (with the QA Inspector witnessing) and submitted to the Bureau of Materials 
and Physical Research for testing prior to painting.  Paint must be applied when the 
temperature and humidity are within acceptable limits and during the manufacturer’s 
prescribed pot life.  Paint may only be thinned in accord with the manufacturer’s 
guidelines. 

 
4. Special attention shall also be given to shop installed bolts.  Cleaning, profile, 

subsequent primer coverage and adhesion shall be carefully monitored.  For 
mechanically galvanized bolts, some galvanizing may remain after blast cleaning, as 
long as primer adhesion is not impaired.  For black ASTM A490 bolts in painted areas, if 
blasting does not produce adequate profile due to the hard surface, exposed bolt 
surfaces must be cleaned and spot primed with a suitably adherent coating before 
priming the adjacent steel. 



 
5. After shop painting, care shall be taken in the handling, storage and shipping of material 

to avoid damage or contamination (oil, etc.) of the surface.  All damage noted shall be 
repaired in accord with Contract requirements and the paint manufacturers’ guidelines 
prior to shipment. 

 
 



36. Job No, D-30-005-06, Engineering Services for the Underwater Diving Investigation of 
Bridges, Bureau of Bridges and Structures. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting. 
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 11, 2006 at 10:00 A.M. at 
the Central Bureau of Bridges and Structures in Springfield. 
 
Underwater diving inspection services are required for investigating bridge substructure units 
and other structures in the water. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis. 
 
The Consultant’s work shall include furnishing all labor, materials, and equipment necessary for: 
 

• Visual and tactile inspection of 100 percent of underwater structures (level 1), 
 

• Providing measurements of pitting and damage not to exceed 10 percent of each 
underwater structure, 

 
• Providing measurements of scour, water depth around piers, and cross sections of the 

streambed, and 
 

• Providing complete reports with topside photographs, diagrams and underwater 
photographs necessary to adequately describe conditions and deficiencies found. 

 
The reports will include a scope of work, description of structure, method of investigation, 
existing site conditions, structure condition with elevations showing damage and streambed 
elevations, stream bed probing information at each pier, streambed elevation grid 50’ out from 
each pier, streambed cross sections at both fascias and at 100’ upstream and downstream, 
NBIS underwater inspection rating and anything else as requested by the Bureau of Bridges 
and Structures The reports shall be signed and sealed by an Illinois Licensed Structural 
Engineer. 
 
Plans for the structures are available from the department. 
 
This work must be completed within 12 months after authorization to proceed. The agreement 
with the Consultant will have an option for renewal by the department for an additional 12 
months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• An Illinois Licensed Structural Engineer on staff who will supervise the inspection by certified 

divers. 
 

• The persons performing the diving will be certified divers and also be an Illinois Licensed 
Structural Engineers, Illinois Licensed Professional Engineers, or otherwise qualified bridge 
inspectors in accordance with the National Bridge Inspection Standards. 
 



• All staff performing each part of the job, including: 
• field work, 
• diving, 
• report writing and 
• QA/QC. 

 
• All resumes should include a brief description of previous projects completed by each staff 

member. 
 
Statements of Interest must also include the following: 
 
• Firm’s experience with this type of work. 
• Firm’s technique for completion of this type of work. 
 
Statement of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 4:30 p.m. central time, May 4, 2006, to be given consideration.  
Submittals may be e-mailed to SOIPTB@dot.il.gov. or send two (2) copies to: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Cheryl Cathey, Consultant Unit 
Room 330,  
2300 South Dirksen Parkway, 
Springfield, Illinois, 62764. 
 
 
 



NOTICE 
ALLOWABLE DIRECT COSTS 

 
The allowable direct costs will be effective February 1, 2005. 
 
The following costs are allowable when requested by the Department and included in the 
contract. The costs are allowable when it is customary for the firm to bill for the cost and it can 
be itemized in the firm’s billing and accounting systems.  
 

Per Diem Conus Rate ( Maximum) 
Lodging Conus Rate (Maximum) 
Air Fare Coach rate with 2 weeks 

notice as approved 
Vehicles  

Mileage federal travel 
rate* maximum 

Daily Rate (owned or leased the same) $36 /day- District 1 
$32/day- downstate 

Overtime Premium portion 
Tolls Actual Cost 
Film and Film Processing** Actual Cost 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables and Mylars Actual Cost 
Specific insurance – required for project Actual Cost 
CADD Actual Costs ( Maximum 

of $15.00/Hr) 
Monuments – Permanent Actual Cost 
Payment for Newspaper Ads Actual Cost 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Renderings & AV 
equipment/transcriptions 

Actual Cost 

Recording fees Actual Cost 
Courthouse fees  
 

Actual Cost 

Testing of Soil Samples Actual Cost 
 

Lab Services (excluding Phase III normal construction inspection 
such as beam breaks, cylinder breaks, pavement cores)  

Actual Cost 
 

Equipment rental specific for a project (snooper for bridge 
inspection, noise meter, etc.) 

Actual Cost 
 

Specialized equipment – on an as needed basis with prior 
approval 

Actual Cost 
 

Traffic Systems 
Mobile Phone (for traffic system implementation) 
Telephone Usage (for traffic system monitoring) 

Actual Cost 
 

Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography and mapping Actual Cost 
Utility exploratory trenching Actual Cost 



NOTICE 
ALLOWABLE DIRECT COSTS 

• * website for Conus and federal rates  
      http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=
      GSA_BASIC&contentId=17943&queryState=Illinois&noc=T����
• ** Use of digital cameras verses film cameras is encouraged when firms own digital cameras   

and the discussion of their use will be part of the negotiations. Film & copies will be 
reimbursed at actual costs.  

• On all agreements authorized after January 1 2005, GPS Equipment is considered tools of 
the trade. 

 

PHASE III 
Phase III Communications: 
 

 

Cell Phones (maximum of 3 without additional approval. Personal 
phones that do not remain on the job site are not allowable)  

$70/month/phone 
(Maximum) 
 

radio communication Actual Cost 
2-way radio Actual Cost 

Vehicles (Only for Vehicles assigned to project) 
DAILY RATE ONLY 

$36 /day- District 1 
$32/day- downstate 
 

The number of days will be calculated as follows: 
For extended stay **- Number of days on job site plus one 
day to travel to and from job site 
Weekly (hotel) –Number of days on job site plus one day to 
travel to and from job site per week. 

Shift Differential 

 
 
 
 
Actual cost based on 
firm policy 

 
* *Extended Stay Status applies to individuals on the project over 20 consecutive working days . 
The decision whether individuals will stay over the week-end will be made after the Contractor’s 
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident. 
 
NOTES: 
For Construction inspection contracts beam and cylinder breaks are not reimbursable. 
Overtime to employees traveling to and from the site will be allowable depending on the firms 
policy and limited to the Department’s policy (see Departmental Order 4-1). 
 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=GSA_BASIC&contentId=17943&queryState=Illinois&noc=T


CHANGE IN DIRECT LABOR MULTIPLIER 
 
 
Effective for the DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION: 
 
FOR PROJECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR 
MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS 
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE 
COMPENSATION EQUATION: 
 
DLM= [(2.80+R) x direct labor] + directs costs 
 
R = complexity factor given in the advertisement. 
 
 
IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT 
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL 
AGREEMENTS ASSOCIATED WITH THE PROJECT IS AS FOLLOWS: 
 
Phase I and II Primes and supplements for projects selected prior to PTB 127 = 
3.0 
(Except Phase II of Phase I/Phase II projects authorized after May 21, 2003) 
 
Phase III primes for projects selected prior to PTB 127-2.80 
 
All Primes and supplements for projects selected after March 1, 2004 or later and 
Phase II of Phase I/Phase II projects authorized after March 1, 2004 - 2.80. 
 
  



Notice
Concerning

Exhibits A and B
Current Obligations

Disclosure Forms A and B

Please review the documents listed above  and use the latest version when submitting a
Statement of Interest for the Professional Transportation Bulletin.

The Exhibits, Current Obligations and Disclosure Forms are available as Word
documents and may be downloaded from our web-site:

http://www.dot.il.gov/desenv/deform.html

The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations and Disclosure
forms are also linked to the web-site.

The Word documents are labeled as follows:

Exhibits = EXHAB
Current Obligation Form = CURRENT OBLIGATIONS
Disclosure Forms = DISC2

http://www.dot.il.gov/desenv/deform.html


NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
 
 



NOTICE 
CONSULTANT PREQUALIFICATION 

SUBMITTAL TIMES 
 

For firms currently prequalified, the entire Statement of Experience 
and Financial Condition is required to be submitted every three (3) 
years.  

Consultant firms are required to submit the Corporate and Financial 
portion of the Statement of Experience and Financial Condition 
annually.   

Firms are required to report to this office any additions or deletions of 
licensed professional staff or any other key personnel that would 
affect the firm's prequalification in a particular category.  Notice of 
changes must be submitted within 15 calendar days of the change.   

Firms may also continue to request additional categories of 
prequalification  at any time. 
 
The following schedule is attached for your use: 
 

Firm Name 
beginning with: 

2006 
Submittal 

2007 
Submittal 

2008 
Submittal 

A through E Corp. & Financial Entire SEFC Corp. & Financial
F through N Corp. & Financial Corp. & Financial Entire SEFC 
O through Z Entire SEFC Corp. & Financial Corp. & Financial

 
The Corporate and Financial Portion of the Statement of Experience 
and Financial Condition consists of pages 1, 2 and 10 through 20.   



“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
 



NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.

www.dot.il.gov


NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature (on cover letters, Exhibit A and Disclosure Forms A and
B) we request that you complete the Signature Certification for Electronic Submittals form and submit it to
us in hard-copy immediately.  A signature certification form must be completed for each individual that
will be signing any of the above mentioned documents.   If you have previously submitted your
Signature Certification and no new individual will  be signing the documents you are not required
to re-submit the document.

Send Submittal to:
Illinois Department of Transportation
Ms. Cheryl Cathey
Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact Carrie Kowalski at
KOWALSKICL@dot.il.gov

Signature Certification for Electronic Submittal



Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC



Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.

www.state.il.us/dhr


NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left and disclosure forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture should contact the 
department for a new Statements of Interest Code. E-mail Carrie Kowalski at 
kowalskicl@dot.il.gov. 
 
 



NOTICE 
 

Beginning with PTB 135 and all subsequent 
bulletins, the maximum hourly rate for 
project managers and principals will be 
$70/hour.  This rate may be used on all 
supplemental agreements received in the 
central bureau of Design and Environment 
on or after May 1, 2005 upon concurrence 
by the IDOT project manager. 



NOTICE 
 

Mobilization on Phase 3 Consultant Contracts 
 

As of December 8, 2005 mobilization may be negotiated on Phase 3 contracts.  
Mobilization is a negotiated amount based on the demonstrated need (up to 3% 
of the upper limit of labor in the agreement), which a consultant may invoice the 
department for upon execution of the agreement.  Half of the mobilization amount 
will then be deducted from the invoice billing at 25% of the project’s completion 
and the second ½ from the invoice billing for 50% of the project’s completion. 
 
Note: This is not an additional amount of compensation above the prime 
agreement amount. 
 

 
Implementation: 

 
• Phase 3 contracts only 

 
• Firm must show during negotiations, the need for mobilization based upon 

demonstrated costs to be incurred prior to commencement of performance of 
agreement services. 

 
• Initially the mobilization will not be available on federally funded consultant 

agreements,  
 

• Mobilization will be eligible in the Start-up Agreements.   The amount shown 
will be no more that 3% of the Start-up Agreement amount. That amount 
could be invoiced immediately upon execution of the start-up agreement.  The 
remainder of the mobilization would be specified in the prime agreement and 
invoiced upon execution of the prime agreement.   

 
• New Invoices for phase 3 contracts will be developed for use for contracts 

with mobilization.  The invoice will show the total mobilization in the contract, 
the outstanding mobilization balance before the current invoice and the 
outstanding balance after the current invoice. 

 
• The mobilization dollar amount will be shown in the phase 3 contracts and the 

following clause will be added to contracts revising the Standard Agreement 
for Consultant Services: 

 



New Section 2.81 (h): 
 
2.81 PARTIAL PAYMENTS/INVOICES 
 
h) Construction Engineering Agreements may include a provision for 

mobilization.  If mobilization has been negotiated with the CONSULTANT as 
part of the method of payment; the mobilization shall be made and recovered 
in accordance with the provisions of this subsection.  The mobilization 
amount negotiated shall be no more than 3% of the labor upper limit of 
compensation specified in Section 4 of the Prime Agreement.  Upon 
execution of the AGREEMENT, the CONSULTANT may invoice for the 
mobilization amount.  After payment, half of the mobilization shall be shown 
as a deduction from the invoice billing at 25% of the project’s completion and 
the second half from the invoice billing for 50% of the project’s completion. 

 
 

   
 



Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site.  The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database structure.  This category contains a 900 series of “default” point codes.
The additions are as follows:

900-909 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

920-929 Default 2d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Not included

930-939 Default 3d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”.  This is
available in English and Metric formats.  Also included in this group is a Readme
file, which details the use for this information.



NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
 
 



NOTICE 
 

QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 

This notice is important for consultants who are, or wish to be, prequalified in the Quality 
Assurance (QA) prequalification category. The requirement for accreditation of QA Testing 
laboratories has been phased in over the last two years.  
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
Note: Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 
 
Synopsis of requirements: 
 
• The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The 

AAP requires on-site inspections and participation in proficiency sample programs. The 
Portland cement concrete (PCC) inspections and proficiency programs are conducted by 
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) 
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either 
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL 
are scheduled to be in Illinois this year. 

 
• The laboratory shall be accredited in all of the test procedures specified in Bureau of 

Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current 
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is 
scheduled to be published soon and may be viewed or downloaded from the Department’s 
Web site. 

 
• Personnel performing materials testing for aggregate, PCC, and HMA shall have completed 

the appropriate QC/QA trained technician classes. Personnel performing soils field tests 
shall have completed IDOT class S-33, “Standard Earth Density.” 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may 
be viewed or downloaded from the IDOT Internet Site: http:// www.dot.il.gov 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL 
Web Site: http://patapsco.nist.gov/amrl/home/index.asp 
 
Information about the CCRL inspection and proficiency sample programs may be found on the 
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm 
 
Questions may be addressed to your District Materials Engineer or the Central Bureau of 
Materials and Physical Research. 



NOTICE
Construction and Quality Assurance Consultants

S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class for
technicians performing soil tests on construction projects.  This includes consultant personnel
providing Construction Inspection or Quality Assurance Testing on Department projects.  The
Department will schedule sessions of this class after determining the demand.  Below is a
description of the class and sign-up information.

Course Objectives
The student will be able to do the following:  1.  Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99.  2.  Determine in-place
density in accordance with approved test procedures.  3.  Select the correct soil curve by the
use of a one-point proctor and/or textural classification of the soils.  4.  Determine the moisture
content of a soil by either laboratory or field methods.  5.  Perform validity checks of the soils
test results.  6.  Report test results in accordance with departmental requirements.

Prerequisites
1. One year of college level technical training or six months experience, or consent of the

course instructor;  2.  High school math, including ability to calculate percentages.

Course Length
Two Days, including written examination.

Cost
There is no cost to consultants.

Location
District One, District Eight, and other locations determined by demand.

Schedule
As determined by demand; late fall, winter, and early spring.

To Register
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed
registrant, provide name, firm name, address, phone, FAX and e-mail.  Please list multiple
registrants in priority order, since seating in initial classes may be limited.

Brad Risinger
IDOT- Technical Training Unit
313 Hanley Building
2300 S. Dirksen Parkway
Springfield, IL  62764
217 782-0128
FAX 217 524-7260

RisingerBD@dot.il.gov



TECHNICAL TRAINING ANNOUNCEMENT 
IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S 

PARTNERSHIP 
 

 
The Illinois Department of Transportation will be continuing the technical training 
partnership with the professional engineering organizations during this training 
year from October 1, 2005 to June 30, 2006. The Department’s Program 
Development Technical Training classes will once again be the main training 
program used in the partnership. The PD training program covers all areas of Phase 
I & II and has been training IDOT employees since 1995. The PD Training 
Program consists of 18 technical classes taught by IDOT personnel and 4 highly 
specialized classes presented by the University of Illinois and Northwestern 
University 
 
The professional engineering organizations will be able to select classes based on 
their membership request to partner with the Department from the PD Training 
Schedule for Fiscal Year 06. The classes selected by the professional organization 
will be approved by the Department and the PD Steering Committee. To receive a 
copy of the PD FY 06 Training Schedule and class descriptions please contact the 
IDOT employees below. You can also contact your professional organization to 
see what classes they will be partnering with IDOT. 
 
The Department hopes that the training partnership will help train the professional 
engineers and technicians in gaining a better understanding of the policies and 
procedure in all areas of Phase I & II and to help in creating a network of 
communication and the sharing of engineering knowledge. 
 
The Department will continue to issue Professional Development Hours for all 
classes in which the participants attend.  The technical training and the issuance of 
PDH’s puts the Department in the fore front of ensuring that technical training is of 
high priority to the Department. 
 
For more information about the partnering with the Department, please contact 
David D. Palia in District One at 847-705-4264 or by e-mail at paliadd@dot.il.gov 
or Brad Risinger in Employee Services at 217-782-3708 or by e-mail at 
risingerbd@dot.il.gov in the Central Office.  
 
 
 
S:\WP\PDTRAIN\FY 06\CONSULTANT TRAINING PTB ANNOUNCEMENT\TECHNICAL TRAINING ANNOUCNEMENT.doc 
 



NOTICE OF TRAINING OPPORTUNITY 
 

LAKELAND COLLEGE TRAINING COURSES 
 

Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Marlene K. Browning 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address:  
 
http://www.nhi.fhwa.dot.gov/default.asp 
 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com/Courses.asp 
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